Comparative Statement

Ten BBMP/2019-20/OW/WORK_INDENT37139
Ten Removal of Silt and Debris in Kuvempunagara, Singapura, Singapura Layout areas in Ward No. 11 (Kuvempunagara), Vidyaranyapura Sub Division.

SN	Item Name	Item	Unit	Estimate	Estimate I	Total Amou	RAVI R ( ) Quoted Ra	Total Amount
1	1031 - Hire	1	Day	10	5695	56950.00	5500.0	55000.00
2	1023 - Hire	2	Day	80	1288	103040.00	1248.0	99840.00
3	Engaging C	3	Nos	656	436.2	286147.20	423.0	277488.00
	Total Summary Amount					446137.20	432328.00	0.00
	% against Estimated Rate						-3.0953	
	% against CSR							
	Total Bid Amount						432328.00 (L1)	

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-10-10 14:17:17.0	2019-10-21 14:24:59.0	2019-12-10 16:26:26.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 12:33:41.0	2019-07-30 11:27:00.0	2019-10-10 14:17:17.0	Approve	Single Bidder RAVI R is participated for this work and Quoted RS 432328.00 (-3.0953) Below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 12:33:41.0	2019-07-29 12:33:41.0	2019-07-29 12:33:41.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 12:33:24.0	2019-07-29 12:33:38.0	2019-07-29 12:33:40.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-29 12:32:47.0	2019-07-29 12:33:06.0	2019-07-29 12:33:24.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 18:10:41.0	2019-07-26 18:10:50.0	2019-07-29 12:32:47.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:00.0	2019-07-26 17:59:50.0	2019-07-26 18:10:41.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2019-07-26 15:05:00.0	2019-07-26 15:05:00.0	2019-07-26 15:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT37139	bbmp_ee2_yel -H T MOHAN DAS	2019-07-17 19:58:21.0	2019-07-18 10:50:00.0	2019-07-18 10:50:00.0	Approved		Completed